



**COOKE COUNTY AUDITOR
COOKE COUNTY COURTHOUSE
101 SOUTH DIXON STREET
GAINESVILLE, TEXAS 76240
PHONE: 940-668-5431 - FAX: 940-668-5442**

**RFP 24-04
Disaster and/or Storm Debris Removal
ADDENDUM 3
July 3, 2024**

This addendum is to answer questions asked by potential responders for the above RFP.

1. Does the County anticipate implementing a PPDR program and tasking the awarded contractor with ROE leaning tree and hazard limb removal from these impacted homes?

The County anticipates letting a separate RFP for PPDR.

2. Does the County anticipate implementing a PPDR program and tasking the awarded contractor with additional ROE work, other than just leaning tree and hazardous limb removal (e.g. demolition and/or debris removal)?

The County does not anticipate the contractor having to do additional ROE work.

3. If the County anticipates implementing a PPDR program and tasking the awarded contractor with ROE leaning tree and hazard limb removal and/or additional ROE work, how many impacted homes does the County estimate will require:

- a. leaning tree and hazard limb removal?
- b. additional ROE work?

The County does not anticipate implementing a PPDR program at this time.

4. If the County anticipates implementing a PPDR program and tasking the awarded contractor with ROE leaning tree and hazardous limb removal or additional ROE work, has the process started for impacted homeowners to sign up/register for the PPDR program and what is the deadline established for homeowners to sign up/register? If the sign up/registration process hasn't started yet, when is it expected to start and what will be the deadline established for homeowners to sign up/register?

The County does not anticipate implementing a PPDR program at this time.

5. If the County anticipates implementing a PPDR program and tasking the awarded contractor with ROE leaning tree and hazardous limb removal or additional ROE work, which of the below tasks does the County anticipate the awarded contractor also to be tasked with?
 - a. Right of Way Debris removal
 - b. Right of Way leaning tree and hazard limb removal
 - c. DMS operation and debris reduction
 - d. Reduced debris removal to a final disposal site
 - e. Abandoned vehicle removal
 - f. Municipal Solid Waste removal
 - g. Household Hazardous Waste removal

The County does not anticipate implementing a PPDR program at this time.

6. If the County does not anticipate implementing a PPDR program and tasking the awarded contractor with ROE leaning tree and hazardous limb removal or additional ROE work, which of the below tasks does the County anticipate the awarded contractor to be tasked with?
 - a. Right of Way Debris removal
 - b. Right of Way leaning tree and hazard limb removal
 - c. DMS operation and debris reduction
 - d. Reduced debris removal to a final disposal site
 - e. Abandoned vehicle removal
 - f. Municipal Solid Waste removal
 - g. Household Hazardous Waste removal

The County does not anticipate implementing a PPDR program at this time, however we will task the contractor to a. Right of Way Debris Removal, c. DMS operation and debris reduction, d. Reduced debris removal to a final disposal site, e. Abandoned vehicle removal and g. Household Hazardous Waste removal.

8. How soon after contract award does the County expect the contractor to start working any assigned tasks?

The County would expect the contractor to begin work as soon as the contract and the Payment and Performance Bonds have been delivered.

Please continue to check our website for any additional addendums.
<https://www.co.cooke.tx.us/page/cooke.BidsRFPSpecifications>