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ADDENDUM NUMBER THREE March 3, 2024 
 
Acknowledge receipt of this addendum in the appropriate space provided on the 
proposal form. Failure to do so may subject the proposer to disqualification. This 
addendum shall become part of the proposal documents and shall modify them as 
enumerated below. 
 
 
DOCUMENTS 
 

1. Pre-Proposal Conference Sign-in Sheet 
 
 
SPECIFICATION QUESTIONS 
 

1. 00 45 22 - ARPA REQUIRED PROVISIONS 
a. Read this section carefully to understand which requirements are 

applicable to this project 
b. All funds to be expended by December 2026 
c. Payroll Requirements – to be completed upon award of contract 

i. Pre-Construction Labor Packet 
ii. Department of Labor Payroll Form 

 
 

2. SECTION 01 50 00 – TEMPORARY FACILITIES AND CONSTRUCTION 
a. Refer to this section for items listed below as well as those listed in the 

section 
i. Construction Fence 
ii. Job Trailer 

 
3. SECTION 02 41 00 – DEMOLITION 

a. Refer to this section for items listed below as well as those listed in the 
section 

i. Disposal requirements 
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SPECIAL INSTRUCTIONS 
 
1. Salvaged Items 

a. Existing Freezer/Cooler 
i. Note that this item is to be salvaged and installed in the new 

facility 
ii. Contractor responsible for temporary storage during construction 

 
b. Existing Stainless Steel 3-compartment Sink 

i. Salvage and return to Owner 
 

2. Owner Provided Contractor Installed (OFCI) items 
a. Oven/range 
b. Refrigerators 

 
3. Utilities 

a. Gas 
i. Coordinate new gas connection and meter with CenterPoint 

Energy 
ii. Contractor responsible for associated costs 

 
 

4. Public Interaction during Construction 
a. Any individuals not involved with the project who have questions or want 

to go on site need to be directed to the Owner 
i. Crystal Morones, Matagorda County 

 
5. Schedule Revision 

a. Questions about the project and proposal documents need to be 
submitted to RMA via email by Tuesday March 8th  

i. Deadline for Questions 03.12.2024 5:00 pm CST 
b. Revised Proposal Due Date 

i. Proposals Due  03.19.2024 2:00 pm CST 
 
SPECIFICATIONS 
Replace original Specification Sections with attached REVISED Sections 
 

1. 00 11 16 - NOTICE TO PROPOSERS 
a. Revised Proposal Due Date 03.19.2024 2:00 pm CST 

 
2. 00 43 23 - PROPOSAL FORM 

a. Revised Proposal Due Date 03.19.2024 2:00 pm CST 
 
Attachments: 

 
1. Pre-Proposal Conference Sign-in Sheet     pages 1 
2. Pre-Construction Labor Packet      pages 11 
3. Department of Labor Payroll Form     pages 2 
4. 00 11 16 - NOTICE TO PROPOSERS     pages 1 
5. 00 43 23 - PROPOSAL FORM      pages 3 

 
 

End of Addendum 


