

BID TABULATION FOR R&B PRECINCT #1 BRIDGE ON CR 121 @ DRAW									
PUBLICLY OPENED ON JUNE 22, 2022 AT 2:00 P.M.									
Contractor Name:			Contractor Name:			Contractor Name:			
Wakefield			YES			NO			YES NO
Contract Sheet Signed	✓		Contract Sheet Signed			Contract Sheet Signed			
Bid Bond/Cashier's Check	✓		Bid Bond/Cashier's Check			Bid Bond/Cashier's Check			
Insurance Certificate	✓		Insurance Certificate			Insurance Certificate			
CIQ Form	✓		CIQ Form			CIQ Form			
Form 1295	✓		Form 1295			Form 1295			
References	✓		References			References			
BID			BID			BID			
Labor	51,600		Labor			Labor			
Materials	77,400		Materials			Materials			
Total Bid	129,000		Total Bid			Total Bid			
Days to Complete Project	365		Days to Complete Project			Days to Complete Project			
BID TABULATION FOR R&B PRECINCT #4 BRIDGE ON CR 103 @ SKULL CREEK TRIBUTARY									
PUBLICLY OPENED ON JUNE 22, 2022 AT 2:00 P.M.									
Contractor Name:			Contractor Name:			Contractor Name:			
Wakefield			YES			NO			YES NO
Contract Sheet Signed	✓		Contract Sheet Signed			Contract Sheet Signed			
Bid Bond/Cashier's Check	✓		Bid Bond/Cashier's Check			Bid Bond/Cashier's Check			
Insurance Certificate	✓		Insurance Certificate			Insurance Certificate			
CIQ Form	✓		CIQ Form			CIQ Form			
Form 1295	✓		Form 1295			Form 1295			
References	✓		References			References			
BID			BID			BID			
Labor	51,600		Labor			Labor			
Materials	77,400		Materials			Materials			
Total Bid	129,000		Total Bid			Total Bid			
Days to Complete Project	365		Days to Complete Project			Days to Complete Project			